
CONTRACT FOR THE PROVISION OF MECHANICAL ENGINNERING SERVICES 

 
APRIL 2020 – MARCH 2023 

 
APPENDIX 2: DRAWINGS 

 
The following drawings are provided in good faith for indicative purposes only: 
 
 
DSEAR ASSESSMENTS  
 

Bidston Moss  
MWDA.511-500-001  Site infrastructure  
MWDA.511-500-002.C Leachate system  

Billinge Hill Quarry 

MWDA.510-500-001  Site infrastructure  
MWDA.510-500-002.B Leachate compound – Plan  
MWDA.510-500-003.B Leachate compound - Elevation  
GS-01 Gas extraction system  

Foul Lane  
MWDA.530-500-001  Site infrastructure  
MWDA.530-500-002.B Leachate treatment system  

Red Quarry  MWDA.531-500-001  Site infrastructure  
Roughdales  MWDA.521-500-001  Site infrastructure  
Sefton Meadows II  MWDA.520.2-500-001  Site infrastructure  
Sefton Meadows III  MWDA.520.3-500-001  Site infrastructure  
 
CONFINED SPACE SCHEDULES  
 
Bidston Moss  MWDA.511-502-001  Confined space schedule  
Billinge HQ  MWDA.510-502-001.A  Confined space schedule  
Foul Lane  MWDA.530-502-001.A  Confined space schedule  
Red Quarry  MWDA.531-502-001  Confined space schedule  
Roughdales  MWDA.521-502-001  Confined space schedule  
Sefton Meadows II  MWDA.520.2-502-001  Confined space schedule  
Sefton Meadows III  MWDA.520.3-502-001  Confined space schedule  
 
SITE INFRASTRUCTURE AND OPERATIONS  
 
Bidston Moss MWDA.511-501-001  Site infrastructure  

Billinge Hill Quarry  

MWDA.510-501-001  Site infrastructure  
MWDA.510-350-001.D Pump chamber (compound) layout  
MWDA.510-350-002.C Pump chamber (compound) elevation  
MWDA.510-350-003.C Aeration system flow diagram and 

component details  
MWDA.510-350-008 Aeration Process System – Stages 1,2,3 
MWDA.510-350-009 Aeration Process System  - Stages 4,5,6 
MWDA.510-350-010 Aeration Process System  - System A, B, 

C, D 
MWDA.510-350-011 Aeration Process System  - Tertiary 

Aeration 
GS-01.A  Gas extraction system  

Foul Lane  

MWDA.530-501-001.A  Site infrastructure  
MWDA.530-350-001  Pump chamber layout  
MWDA.530-350-002.B  Pump chamber (compound) layout  
MWDA.530-350-003.B  Aeration system flow diagram and 

component details  
Red Quarry  MWDA.531-501-001  Site infrastructure  
Roughdales  MWDA.521-501-001  Site infrastructure  

Sefton Meadows II  
MWDA.520.2-501-001  Site infrastructure  
MWDA.520.2-350-
002.B  

Pump chamber (compound) layout  
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MWDA.520.2-350-
003.A  

Aeration system flow diagram and 
component details  

Sefton Meadows III  MWDA.520.3-501-001  Site infrastructure  
 


